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ADDENDUM #1 
 
Date: March 30, 2007 
 
To:  Consultants 
 
From: Matthias Mueller, Project Manager, DFCM 
 
Reference: Southern Utah University 

Master Planning and Programming Services for Campus Housing 
DFCM Project No. 07032730 

 
Subject: Addendum No. 1 
 
Pages Addendum          2 pages 
 Southern Utah University Campus Housing Handout  7 pages 
 Total         9 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
SCHEDULE CHANGES – There are no project schedule changes per this Addendum.  
 
1.1 Solicitation for Consultant Services 
 Notice To Consultants – Change the word “design-bid” to “design-build”. 
 
 Project Description:  Introduction - Change the word “design-bid” to “design-build”. 
 
1.2 Questions 

 
Question #1 – Have DFCM and SUU determined the type of construction procurement 
(design-bid-build, design-build, or CMGC) for Phase 2 and if not, when? 
Answer – The decision regarding the type of construction procurement has not been 
made, but most likely will be sometime during the master-planning/programming effort. 
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Question #2 – Will a subconsultant to the master-planning/programming prime consultant 
be permitted to compete in the future design selection for the housing facilities if design-
build is the construction procurement method eventually selected? 
Answer – Yes. 
 
Question #3 – How important is it for a prime consultant to team with and propose 
“critical subconsultants” in their statements of qualification, management plan, and 
interview? 
Answer – As noted in the Solicitation For Consultants’ (SFC) section titled “Selection 
Criteria for VBS Professional Services”, points will be awarded by the VBS selection 
committee to proposing teams based upon the strength of the team, including the strength 
brought to the team by critical subconsultants.  In evaluating the strength a critical 
subconsultant brings to the team, the VBS selection committee considers things such as if 
the proposed team worked together successfully in the past; have they worked on similar 
projects; how familiar is the critical sub-consultant with – in this case- SUU’s campus 
and its needs; past performance of the critical subconsultant; etc. 

 
1.3 Mandatory Pre-submittal Meeting 

Handout – a handout dated and titled “March 22, 2007, Southern Utah University 
Campus Housing Handout” was distributed to attendees at the March 22, 2007 mandatory 
pre-submittal meeting.  A copy of the handout is attached to this addendum. 
 

 
End of Addendum #1 

 
















